STATE OF CALI FORNI A BI' D SUMMARY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

Bl D OPENING DATE 12/ 04/ 03 I N Rl VERSI DE COUNTY NEAR COACHELLA 12/ 08/ 03
CONTRACT NUMBER 08- 009904 VALLEY AT VARI QUS LOCATI ONS CONTRACT CODE 'D
LOCATI ON 08- Rl V- 86- R10. 5/ R11. 5 39 CONTRACT | TEMS

I NSTALL SI GNALS AND LEFT TURN LANES FEDERAL Al D ACST- X065- (082) E
PHG- X065- (082) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPOSALS | SSUED 11 FUND TOTAL  HB1 750, 000 TOTAL NUMBER OF WORKI NG DAYS 60

NUVMBER OF BIDDERS 2  ENG NEERS EST 562, 000. 00  AVOUNT OVER 203, 567. 00 PERCENT OVER EST 36. 22

PROGRAM ELENMENTS RAS

BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 765,567.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 874,900.00 2 YEAGER SKANSKA | NC 909 684- 5360

P O BOX 87
Rl VERSI DE CA 92502- 0087

00140069

FAX 909 788-2449



08-0C9904 Bl D245

08- Rl V-86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
K R C SAFETY CONSTRUCTI ON AREA S| GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG AND SI GNS

RI ALTO CA



08-0C9904 Bl D245

08- Rl V-86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY PLACE SHOULDER BACKI NG
LI NCOLN CA
BAYWOOD ENVI RONMVENTAL SERVI CE LEAD AND STORM WATER POLLUTI ON PREVENTI ON PLANS
SAN RAFAEL CA
H GH LI GHT ELECTRI C S| GNAL AND HI G-MAY LI GHTI NG
RI VERSI DE CA
PAVEMENT RECYCLI NG CCOLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08-0C9904 Bl D245

08- Rl V-86- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 3, 300. 00* 3, 300. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7. 000. 00* 7.000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 28, 000. 00* 28, 000. 00
5 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 8 27.00 216. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 99 47.00 4, 653. 00
7 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 16 35. 00 560. 00
(LEFT I'N PLACE)
8 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 000. 00 4,000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 500. 00 13, 000. 00
10 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 14 20. 00 280. 00
STRI PE
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 54 16. 00 864. 00
12 150722 REMOVE PAVEMENT MARKER EA 370 1. 00 370. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 110. 00 550. 00
14 150748 REMOVE ROADSI DE SI GN PANEL EA 3 110. 00 330. 00
15 151226 SALVAGE GRATE EA 1 400. 00 400. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 560 12. 00 6, 720. 00
17 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 4 450. 00 1, 800. 00
18 155003 CAP | NLET EA 1 1, 150. 00 1, 150. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4. 500. 00* 4, 500. 00
20 190101 ROADVWAY EXCAVATI ON VB 1, 300 32. 00 41, 600. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 700. 00* 3, 700. 00
22 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1,520 5. 00 7. 600. 00
23 250301 CLASS 3 AGGREGATE SUBBASE VB 770 37. 00 28, 490. 00
24 260201 CLASS 2 AGGREGATE BASE VB 1, 350 46. 00 62, 100. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 800 90. 00 162, 000. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13 1, 350. 00 17, 550. 00
27 566011 ROADSI DE SI GN - ONE POST EA 9 350. 00 3. 150. 00
28 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 120. 00 240. 00
EXI STI NG POST
29 568023 I NSTALL ROADSI DE SI GN EA 4 1, 300. 00 5, 200. 00
(LAM NATED WOOD BOX POST)
30 731501 M NOR CONCRETE ( CURB) VB 15 1, 200. 00 18, 000. 00
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 238 6. 00 1, 428. 00
32 820107 DELI NEATOR ( CLASS 1) EA 84 40. 00 3, 360. 00
33 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 55. 00 6, 050. 00



08-0C9904 Bl D245

08- Rl V-86- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
34 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 640 2.00 3, 280. 00
( SPRAYABLE)
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 6. 00 780. 00
36 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 160, 000. 00* 160, 000. 00
37 (S) 860403 HI GHVAY LI GHTI NG LS LUVP SUM 32, 000. 00* 32, 000. 00
38 (S) 860601 FLASHI NG BEACON LS LUVP SUM 50, 000. 00* 50, 000. 00
39 999990 MOBI LI ZATI ON LS LUVP SUM 80, 346. 00* 80, 346. 00

TOTAL 765, 567. 00



08-0C9904 Bl D245

08- Rl V-86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 04/ 03 12/ 08/ 03
| TEM SECOND
BI D AMOUNT

1 2, 500. 00* 2500. 00
2 31, 340. 00* 31340. 00
3 10, 800. 00* 10800. 00
4 40, 400. 00* 40400. 00
5 160. 00 1280. 00
6 25. 00 2475. 00
7 35. 00 560. 00
8 950. 00 3800. 00
9 4,000. 00 8000. 00
10 5. 00 70. 00
11 16. 00 864. 00
12 70 259. 00
13 110. 00 550. 00
14 110. 00 330. 00
15 200. 00 200. 00
16 10. 00 5600. 00
17 150. 00 600. 00
18 800. 00 800. 00
19 3, 700. 00* 3700. 00
20 18. 00 23400. 00
21 2, 100. 00* 2100. 00
22 60. 00 91200. 00
23 50. 00 38500. 00
24 50. 00 67500. 00
25 75. 00 135000. 00
26 2, 000. 00 26000. 00
27 315. 00 2835. 00
28 110. 00 220.00
29 1, 300. 00 5200. 00
30 650. 00 9750. 00
31 3.50 833. 00
32 35.00 2940. 00
33 52.00 5720. 00
34 1.60 2624. 00
35 5.00 650. 00
36 178, 000. 00* 178000. 00
37 19, 000. 00* 19000. 00
38 53, 000. 00* 53000. 00
39 96, 300. 00* 96300. 00
TOT 874, 900. 00



